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ADDENDUM 
 
 
Date:  11 October 2005 
 
To:   Contractors 
 
From:  Jeff Reddoor, DFCM - Project Manager 
 
Reference:  HVAC Upgrade  
   St. George WFS Administration Building 

DFCM Project No. 05133920 
 

 
Subject:  Addendum No. 1 
 
Pages  Addendum   1 page 
  Attachment   1 page 
  Total    2 pages 
 
 
Note: This Addendum shall be included as part of the Contract Documents.  
Items in this Addendum apply to all drawings and specification sections whether 
referenced or not involving the portion of the work added, deleted, modified, or 
otherwise addressed in the Addendum.  Acknowledge receipt of this Addendum 
in the space provided on the Bid Form.  Failure to do so may subject the Bidder 
to disqualification. 
 
1.1.1 See Attached addendum 
 
 
 
 
End of Addendum 



ADDENDUM  
 
Project Name: HVAC Replacement        Addendum No.: One (1) 
  Department of Workforce Services 
  St. George, Utah 
 
DFCM Project #  05133920        Date: October 10, 2005 
            WHW Project # 05012 
From: WHW Engineering Inc 

1354 East 3300 South Suite 200 
Salt Lake City, Utah 84106  
Phone (80) 466-4021 Fax (801) 466-8536 

 
To: DFCM – Jeff Reddoor 
 Project Manager 
  
 
This Addendum forms and becomes a part of the Contract Documents and modifies the original Bidding 
Documents dated 9/23/05 as noted below.  Acknowledge receipt of this Addendum in the space provided on 
the Bid Form.  Failure to do so may subject the Bidder to disqualification. 
 
This Addendum consists of one page. 
  
 
I - CHANGES TO PRIOR ADDENDA:  N/A 
 
II - CHANGES TO BIDDING REQUIREMENTS: N/A 
 
III - CHANGES TO AGREEMENT & OTHER CONTRACT FORMS: N/A 

 
IV – CHANGES/CLARIFICATIONS TO CONDITIONS OF THE CONTRACT: N/A 
 
V - CHANGES/CLARIFICATIONS TO SPECIFICATIONS: 
 

Item V-1. Section 15910 Automatic Temperature control system.  Paragraph 1.1 A – Add new 
paragraph B with the following information. 

 
B. ”Coordinate with Utah Controls the changing out of the control modules in the 

existing cabinets.  Existing controller does not have enough control points for the 
new split system.  Existing wiring shall remain and be reused where possible.” 

  
VI - CHANGES/CLARIFICATIONS TO DRAWINGS:   
 

Item VI-1. Sheet MD401, Notes 10, 11 and 12 shall be extended to read, “Remove existing 
controller in the existing panels.” 

 
Item VI-2. Sheet ME401, Note 12 shall be extended to read, “Provide new control modules in 

existing panels and make all new wiring changes and connections.” 
 
Item VI-3. Sheet ME101, Note 5, last sentence shall read, “PRV station shall be sized for 300,000 

BTUH. 
 
Item VI-4. Sheet ME401, Note 16 shall be extended to read, “Gas piping shall be fastened securely 

to the wall.  Paint gas piping same color as building.” 
 
Item VI-5. Sheet ME101, Note 8, typing error- change “grile” to “grille”.   
 
Item VI-6. Sheet ME601, Condensing Unit Schedule Note 6 shall be 10.1 EER in lieu of 12.7 

shown.   
 
End of Addendum 


